
 
ODISHA STATE WAREHOUSING CORPORATION 

CUTTACK ROAD, BHUBANESWAR-751006 
e-mail: md@oswc.in 

E-PROCUREMENT (INVITATION FOR BIDS) 
Notice No. 3419/ Dt. 14.08.2026 

BID IDENTIFICATION No: - 3419/OSWC/Civil/21/2026-27 dt. 14.08.2026 
 

1.  The Managing Director, OSWC, Odisha, Bhubaneswar invites percentage rate bids in Single Cover & 
Double cover system in online mode for the works in the table below from the eligible contractors registered 
with Govt. of Odisha / Govt. of India / C.P.W.D. /central undertaking / Railway / M.E.S. The proof of registration 
from the appropriate authority shall be enclosed along with the bid. 
2.  The bidder may submit bids for the following works, Table- 1 

Sl. 
No 

Name of work 

Approx. 
Value of 

work  
(In Rs) 

Security (In 
Rs) (On-

line) 
(E.M.D) 

Cost of bid 
document 
Including 
GST 18% 

(In Rs) (On-
line) 

Class of 
Contractor 

Period of 
completion 

Cover 
system 

1 2 3 4 5 6 7 8 
1 Installation of G.I. Profile Sheet in 

roofing for 4000 MT Godown at SWC 

Dharmagarh 

40,43,783 /- 40,438 /- 7,080 /- B 4 Months Single 
Cover 

2 Construction of new Office Building at 

SWC, Bhawanipatana (Dakabahali) 

24,41,782 /- 24,418 /- 7,080 /- B & C 6 Months Single 
Cover 

3 Installation of profile sheet and other 

ancillary work of 5000 MT godown at 

SWC Dumerpani (Gd- PEG) 

60,99,659 /- 60,997 /- 11,800 /- B 6 Months Double 
Cover 

4 Construction of Backside Platform, 

Plinth Protection, & CC Road widening 

at SWC, Kesinga 

15,68,970 /- 15,690 /- 7,080 /- C & D 4 Months Single 
Cover 

5 Installation of G.I. Profile Sheet in 

roofing for 3500 MT Godown at SWC 

Jaipatna 

40,32,268 /- 40,323 /- 7,080 /- B 4 Months Single 
Cover 



6 Construction of Cement Concrete Road 

at SWC Dumerpani (PEG- Godown 

Campus) 

31,06,852 /- 31,069 /- 7,080 /- B & C 4 Months Single 
Cover 

7 Construction of road to new Godown, 

Boundary plastering, painting, shutter 

greasing & electrification work at SWC 

Malmunda 

22,75,053 /- 22,751/- 7,080 /- B & C 4 Months Single 
Cover 

8 Godown painting and other ancillary 

works of 10000 MT godown, 

Construction of QC room, Construction 

of Toilet complex, Construction of 

Labourshed & fire hydrant, Compound 

wall heightening and barbed wire 

fencing at SWC Sonepur. 

55,85,331 /- 55,853 /- 11,800 /- B 6 Months Double 
Cover 

9 Construction of New Office building, 

Construction of labourshed, 

construction of toilet, Weigh bridge 

repair & electrification at SWC 

Dharmagarh. 

41,21,789 /- 41,218 /- 7,080 /- B 6 Months Single 
Cover 

10 Construction of fire hydrant sump and 

security room, providing barbed wire 

fencing & construction of toilet at SWC 

Jagatpur  

17,29,017 /- 17,290 /- 7,080 /- C & D 4 Months Single 
Cover 

11 Construction of New office building, 

construction of labourshed, construction 

of toilet work at SWC Jaipatna. 

41,10,512 /- 41,105 /- 7,080 /- B 6 Months Single 
Cover 

12 Compound wall heightening, plaster, 

color, repair of gate, repair of W.B. 

room, electrification and repair of office 

building (Old), construction of fire 

hydrant sump, security room, 

construction of QC room, construction 

of labourshed at SWC Dumerpani 

46,04,545 /- 46,045 /- 7,080 /- B 4 Months Single 
Cover 



13 Providing barbed wire fencing, exterior 

color, cycle stand, ventilator glass top & 

bottom, shutter repair, floor and road 

repair work at SWC Nagenpali 

35,98,770 /- 35,988 /- 7,080 /- B & C 4 Months Single 
Cover 

14 Construction of cement concrete road 

at SWC Kendupali (GD-4 gable wall 

side, 2 & 3 balance road) 

9,86,624 /- 9,866 /- 7,080 /- C & D 4 Months Single 
Cover 

15 Godown painting, floor repair, shutter 

repair, construction of labour shed and 

construction of fire hydrant sump, 

security room and construction of toilet 

at SWC Kesinga 

66,06,341 /- 66,063 /- 11,800 /- B 6 Months Double 
Cover 

16 Repair & renovation of OSWC staff 

quarters (New Block) at unit-8 

Bhubaneswar. 

72,11,710 /- 72,117 /- 11,800 /- B 6 Months Double 
Cover 

17 Construction of New office building at 

SWC Kendupali 

30,38,734/- 30,387 /- 7,080 /- B & C 6 Months Single 
Cover 

18 Compound wall color, main gate repair, 

verandah repair, w.b. room repair, gate 

repair and office grading, construction 

of fire hydrant sump, security room and 

barbed wire fencing, construction of QC 

room and godown color, plaster, 

electrification work, ventilator jally, 

glass and shutter repair work at SWC 

Kendupali 

79,26,671 /- 79,267 /- 11,800 /- B 6 Months Double 
Cover 

19 Construction of labourshed at SWC 

Junagarh 

9,14,111 /- 9,141 /- 7,080 /- C & D 4 Months Single 
Cover 

20 Construction of fire hydrant sump, 

security room, barbed wire fencing and 

electrification at SWC Godbhaga 

17,59,099 /- 17,591 /- 7,080 /- C & D 4 Months Single 
Cover 

21 Construction of Compound wall at SWC 

Kantabanjhi (Old Campus) 

17,19,299 /- 17,193 /- 7,080 /- C & D 4 Months Single 
Cover 



22 Construction of fire hydrant sump, 

security room, barbed wire fencing and 

electrification work, repair of w.b. room, 

compound wall painting, repair of floor, 

verandah, shutter, ventilator, office 

grading, plastering and godown 

painting work at SWC A-katapali 

72,43,024/- 72,430 /- 11,800 /- B 6 Months Double 
Cover 

23 Godown painting, repair of floor, 

verandah, shutter, ventilator, office 

grading, electrification, plastering, 

compound wall paining, heightening 

work, Construction of labour shed & 

construction of toilet complex at SWC 

A-katapali (PEG- godown) 

63,44,023 /- 63,440 /- 11,800 /- B 6 Months Double 
Cover 

24 Construction of fire hydrant sump, 

Security room, Construction of toilet 

and Construction of new office building 

at SWC Junagarh 

41,25,002 /- 41,250 /- 7,080 /- B 6 Months Single 
Cover 

25 Construction of new office building at 

SWC Nagenpali 

25,92,643 /- 25,926 /- 7,080 /- B & C 6 Months Single 
Cover 

 
3. Bid documents consisting of specifications, the schedule of quantities and the set of terms and conditions of 

contract and other necessary documents will be available in the website:  www.tendersodisha.gov.in and 
www.oswc.in. 

4. The Tender Paper cost and Earnest Money Deposit / Bid security of the amount specified for the work in Col. 
04 above, the bidder shall make electronic payment using his / her Internet banking enabled account with 
designated Bank or their aggregator Bank such as SBI / ICICI / HDFC or the bidder having account in other 
bank can make payment using NEFT / RTGS facilities of designated banks.  Bidder is desiring to hire 
machineries or equipment from outside the State or owned but deployed outside the state is required to 
furnish 2 % of the amount put to tender as Bid security. The bidder is required to scan all written /printed 
pages of the bid security and upload the same in PDF format to the system in the designated place of 
the technical bid. 

 
5.  The Bid documents will be available in the website: and www.oswc.in. from 11.00 AM of 18.08.2026 to 

01.09.2026 5.00 PM for online bidding. 
6. The bidder must possess compatible Digital Signature Certificate (DSC) of Class-II or Class-III. 



7.  Bids shall be received only “on-line” up to 5.00 PM. of 01.09.2026 
8. Bids received online shall be opened at 3.00 PM on 02.09.2026 at corporate office, Bhubaneswar in the 

presence of the bidders who wish to attend. Bidders who participated in the bid can witness the opening of 
bids after logging on to the site through their DSC. If the office happens to be closed on the last date of 
opening of the bids as specified, the bids will be opened on the next working day at the same time and 
venue. 

9. The cost of bid documents as mentioned in Column 05, the bidder shall make electronic payment   using his / 
her Internet banking enabled account with designated Bank or their aggregator Banks such as SBI / ICICI / 
HDFC or the bidder having account in other Bank can make payment using NEFT / RTGS facilities of 
designated Banks. 

  10. The Engineer contractor willing to avail the Exemption of EMD will submit scan copy of the affidavit to avail the 
exemption along with bid document and original affidavit will be submitted before opening of technical Bid. 
Affidavit should contain how many times such facilities have been availed by him prior to this during the 
current financial year. Otherwise, they will not be entitled to avail such facilities. 

 
11. The additional performance security deposit: - The affidavit in lieu of APS will be submitted by the successful 

bidder for the cost of less quoted in the percentage of amount put to tender before the signing of agreement 
of the contract as per the Memorandum No.173/W,03.01.2026 works dept. of Odisha modified to APS will 
be followed as detail below. 

 
a) Justification for abnormally low bids shall be scrutinized by the Committee and recommended to the 

competent authority of the Administrative Department for the approval of the Additional Performance 
Security (APS). An abnormally low bid is one in which the Bid price, in combination with other elements 
of the Bid, appears so low that it raises material concerns as to the capability of the Bidder to perform 
the contract at the offered price. Procuring Entity may, in such cases, seek written clarifications from the 

SL 
NO 

Rate of difference between the estimated 
cost put to tender and Bid Amount 

 Additional Performance security to be deposited by 
the successful bidder 

1 Below 10.00 % No additional performance security 
2 From 10.00% and above and below 20.00% The Additional Performance Guarantee/ Security  

percentage shall be incremented by 0.1% for every  
percentage of bid price below 10% of the project cost 
put to bid starting at 11% with the additional bid 
performance guarantee being 0.1% and this additional 
performance guarantee percentage shall be applied on 
the bid price: 

3 From 20.00 % and above  The additional performance guarantee percentage shall 
be incremented by 0.2% for every percentage of bid 
price below 20% of the project cost put to bid in addition 
to 1% of the bid price and this additional performance 
guarantee percentage shall be applied on the bid price. 
The Additional Performance Guarantee/ Security shall 
be treated as part of the performance security. 



Bidder, including detailed price analyses of its Bid price in relation to scope, schedule, resource 
mobilization, allocation of risks and responsibilities, and any other requirements of the bid document. If, 
after evaluating the price analyses, the procuring entity determines that the Bidder has substantially 
failed to demonstrate its capability to deliver the contract at the offered price, the Procuring Entity may 
reject the Bid/Proposal. 

b)  No claim shall be entertained towards any expenses made by any bidder for submission of the tender in 
case of cancellation/rejection/acceptance/withdrawal of the tender.  

c) SC/ST Contractors, calming price preference below estimated cost in BOQ, as per Works Deptt. 
Resolution No.27748 Dt.11.10.77, should submit APS in the shape/manner mentioned above for the 
total amount (rounded to nearest hundred rupees) less than the estimated cost (as applicable) including 
the amount up to which he/she/they is/are entitled/eligible to avail price preference. This APS condition 
shall be without prejudice to the order/instruction of higher authorities or Govt. or Hon’ble Court(s). 

d) Note: -APS will be refunded after successful completion of the work or release of final bill. 
 
 

 
12. Other details can be seen in the bidding documents. 
13. In addition to the above, the eligibility criteria mentioned elsewhere in this DTCN should be referred and 

understood by each intending bidder and accordingly submit his/her/their bid. 
14. The authority will not be held responsible for any technical snag or network failure during on-line bidding. 
15. The authority reserves the right to cancel any or all bids without assigning any reason.  
                                                                                                                 

 Sd/- 
  Managing Director,       
OSWC, Bhubaneswar. 

Memo No.    /          Dated     /   
Copy forwarded to the Chief Manager cum Chief Engineer - e Proc. Cell, Works dept., Govt. of 

Odisha, Bhubaneswar for information and necessary action. 
   Sd/- 

 Managing Director,        
OSWC, Bhubaneswar. 

Memo No.    /         Dated     /   
Copy forwarded to the Director, Odisha State Agricultural Marketing Board, Bhubaneswar for 

information and necessary action. 
             

 Sd/- 
  Managing Director,        
OSWC, Bhubaneswar. 
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